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Structure and Purpose

The template for Performance Plans was developed to facilitate the work of Member States and NSAs in their tasks to draw up and adopt

performance plans and targets for RP4. It follows the structure provided for in Annex II of Commission Implementing Regulation (EU) No

2019/317 of 11 February 2019 laying down a performance and charging scheme in the Single European Sky and repealing Implementing

Regulations (EU) No 390/2013 and (EU) No 391/2013.

Furthermore, to reduce the administrative burden on Member States the template is already prefilled to the maximum extent possible.

In light of this, different field categories have been identified and colour-coded to facilitate the reporting:

States can easily provide additional narrative material in the annexes which form an integral part of the performance plan.

The worksheets in the Excel file replicate the said structure and the tabs for main sections have been highlighted in black, while subsections are

in light brown as shown below:

Tips and tricks

·         Since the Excel file is completely unprotected, be careful when filling the cells or adding lines/columns to avoid erasing the prefilled or pre-

calculated areas.

·         Manually adapt height of cell if necessary, in particular for text or description boxes.

·         Within a cell, press ALT+ENTER to jump to the next line.

·         For existing text from another source, copy and paste into the formula bar will ensure that all text remains within a single cell.

·         In order to print your performance plan, please refer to section “Signatories”.
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1.1 The situation

1.1.1 - List of ANSPs and geographical coverage of services

1.1.2 - Other entities in the scope of the Performance and Charging Regulation as per Article 1(2) last para.

1.1.3 - Charging zones (see also 1.4-List of Airports)
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1.2.1 - En route

1.2.2 - Terminal

1.3 - Stakeholder consultation

1.3.1 - Overall outcome of the consultation of stakeholders on the performance plan

1.3.2 - Specific consultation requirements of ANSPs and airspace users on the performance plan

1.3.3 - Consultation of stakeholder groups on the performance plan

1.4 - List of airports subject to the performance and charging Regulation

1.4.1 - Airports as per Article 1(3) (IFR movements ≥ 80 000)

1.4.2  Other airports added on a voluntary basis as per Article 1(4)

1.5 - Services under market conditions

1.6 - Process followed to develop and adopt a FAB Performance Plan

1.7 - Establishment and application of a simplified charging scheme

1.7.1 - Scope of the simplified charging scheme

1.7.2 - Conditions for the application of the simplified charging scheme

Annexes of relevance to this section

ANNEX C. CONSULTATION

ANNEX D. LOCAL TRAFFIC FORECASTS

ANNEX L. JUSTIFICATION FOR SIMPLIFIED CHARGING SCHEME

ANNEX Y. RESPONSES TO COMPLETENESS VERIFICATION

SECTION 1: INTRODUCTION
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1 - INTRODUCTION

NSA(s) responsible for drawing up 

the Performance Plan

1.1.1 - List of ANSPs and geographical coverage and services

Number of ANSPs

ANSP name Services Type of entity Geographical scope

ANSP 1

Cross-border arrangements for the provision of ANS services*

Click to select

ANSP Name Charging zone in which services are provided

Click to select

ANSP Name Charging zone in which services are provided

1.1.2 - Other entities in the scope of the Performance and Charging Regulation as per Article 1(2) last para.

Number of other entities

Entity name Domain of activity

1.1.3 - Charging zones (see also 1.4-List of Airports)

En-route Click to select

En-route charging zone 1

Terminal Click to select

Terminal charging zone 1

1.1.4 - Other general information relevant to the plan

* To be reported in the performance plan: any cross-border area or group of adjacent cross-border areas of a size above 500 km 2 ,  unless the area 

or group of areas concerned has fewer than 7,500 controlled flight movements on average per year   

Number of cross-border area(s) where ANSP(s) from another State provide(s) 

services in the charging zone(s) covered by the performance plan

Name of the cross-border area(s)

Cross-border service provision in the charging zone(s) of another State

Number of cross-border area(s) where the ANSP(s) of the Member State 

provide(s) services in another State's charging zone(s)

1.1 - The situation

Cross-border service provision in the charging zone(s) covered by the performance plan

Number of en-route charging zones

En route charging zone 1

Name of the cross-border area(s)

1

Relevant local circumstances with high significance for performance target setting

Rationale for inclusion in the Performance Plan

Click to select

Additional information

Number of terminal charging zones

Terminal charging zone 1
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En route Charging zone 1

En route traffic forecast

STATFOR February 2024 (Base) 2022A 2023A 2024 2025 2026 2027 2028 2029

CAGR

2024-2029

IFR movements (thousands)

IFR movements (yearly variation in %)

En route service units (thousands)

En route service units (yearly variation in %)

Local Forecast 2022A 2023A 2024 2025 2026 2027 2028 2029

CAGR

2024-2029

IFR movements (thousands)

IFR movements (yearly variation in %)

En route service units (thousands)

En route service units (yearly variation in %)

Terminal Charging zone 1

Terminal traffic forecast

STATFOR February 2024 (Base) 2022A 2023A 2024 2025 2026 2027 2028 2029

CAGR

2024-2029

IFR movements (thousands)

IFR movements (yearly variation in %)

Terminal service units (thousands)

Terminal service units (yearly variation in %)

Local Forecast 2022A 2023A 2024 2025 2026 2027 2028 2029

CAGR

2024-2029

IFR movements (thousands)

IFR movements (yearly variation in %)

Terminal service units (thousands)

Terminal service units (yearly variation in %)

Specific local factors justifying not using the STATFOR base forecasts

(provide justification below or refer to Annex D for more detailed explanation)

NOTE: Section 1.3 (Stakeholder Consultation) should include details on the consultation with airspace users' representatives and ANSPs concerned on the 

rationale for not using the STATFOR base forecasts.

1.2 - Traffic Forecasts

STATFOR February 2024 (Base)

En route charging zone 1

1.2.1 - En route

Specific local factors justifying not using the STATFOR base forecasts

(provide justification below or refer to Annex D for more detailed explanation)

NOTE: Section 1.3 (Stakeholder Consultation) should include details on the consultation with airspace users' representatives and ANSPs concerned on the 

rationale for not using the STATFOR base forecasts.

1.2.2 - Terminal

Terminal charging zone 1

STATFOR February 2024 (Base)
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1.3.1 - Overall outcome of the consultation of stakeholders on the performance plan

1.3.2 - Specific consultation requirements of ANSPs and airspace users on the performance plan

Topic of consultation Applicable Results of consultation

Yes

Yes

Charging policy Yes

Yes

Yes

Select

Select

Select

Select

Select

1.3.3 - Consultation of stakeholder groups on the performance plan

Stakeholder group composition

Dates of main meetings / 

correspondence

Where applicable, values of the modulated parameters for the 

traffic risk sharing mechanism

Where applicable, decision to apply the simplified charging scheme

#1 - ANSPs

Actions agreed upon

Additional comments

Where applicable, decision to diverge from the STATFOR base 

forecast

Main issues discussed

Points of disagreement and reasons

Final outcome of the consultation

1.3 - Stakeholder consultation

Establishment or modification of charging zones

Establishment of determined costs included in the cost base for 

charges

Description of main points raised by stakeholders and explanation of how they were taken into account in developing the performance plan

Maximum financial advantages and disadvantages for the 

mandatory incentive scheme on capacity

New and existing investments, and in particular new major 

investments, including their expected benefits

Symmetric range ("dead band") for the purpose of the mandatory 

incentive scheme on capacity

Where applicable, decision to modulate performance targets for 

the purpose of pivot values to be used for the mandatory incentive 

scheme on capacity

10



Stakeholder group composition

Dates of main meetings / 

correspondence

Stakeholder group composition

Dates of main meetings / 

correspondence

Stakeholder group composition

Dates of main meetings / 

correspondence

Additional comments

#3 - Professional staff representative bodies

Main issues discussed

Actions agreed upon

Points of disagreement and reasons

Final outcome of the consultation

#2 - Airspace Users

Main issues discussed

#4 - Airport operators

Actions agreed upon

Points of disagreement and reasons

Final outcome of the consultation

Additional comments

Main issues discussed

Actions agreed upon

Points of disagreement and reasons

Final outcome of the consultation

Additional comments
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Stakeholder group composition

Dates of main meetings / 

correspondence

Stakeholder group composition

Dates of main meetings / 

correspondence

#5 - Airport coordinator

#6 - Other (specify)

Main issues discussed

Actions agreed upon

Points of disagreement and reasons

Final outcome of the consultation

Additional comments

Final outcome of the consultation

Additional comments

Main issues discussed

Actions agreed upon

Points of disagreement and reasons
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1.4 - List of airports subject to the performance and charging Regulation

1.4.1 - Airports as per Article 1(3) (IFR movements ≥ 80 000)

ICAO code Airport name Charging Zone 2021 2022 2023 Average

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

1.4.2 Other airports added on a voluntary basis as per Article 1(4)

Number of airports

ICAO code Airport name Charging Zone

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Additional comments

IFR air transport movements

1

Additional information
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1.5 - Services under market conditions

Services Charging zone Geographical scope of the services
State decision and assessment 

report

Reference to the agreement of 

the European Commission

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Additional comments

Number of services under market conditions Click to select
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1.6 - Process followed to develop and adopt a FAB Performance Plan

Not applicable

Description of the process
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1.7 - Establishment and application of a simplified charging scheme

1.7.1 - Scope of the simplified charging scheme

Charging Zone

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

1.7.2 - Conditions for the application of the simplified charging scheme

Is the State intending to establish and apply a simplified charging scheme for any charging 

zone/ANSP?
Click to select

ANSP(s)

Number of charging zones affected by the simplified charging scheme Click to select

NOTE: Section 1.3 (Stakeholder Consultation) should include details on the consultation with airspace users' representatives and ANSPs on the 

intention to establish and apply a simplified charging scheme.

Description of the application of the simplified charging scheme

Specify how the conditions of Article 34(2) for the establishment of a simplified charging scheme are being met:
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2.0 - Summary of investments

2.1 - Investments - ANSP 1

2.1.1 - Summary of investments

2.1.2 - Detail of new major investments

2.1.3 - Other new and existing investments

Annexes of relevance to this section

ANNEX E. INVESTMENTS

NOTE: The requirements as per Annex II, 2.2.(c) are addressed in item 4.1.3

SECTION 2: INVESTMENTS
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2.0 - Summary of Investments

2025 2026 2027 2028 2029

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency)

New major investments for RP4 (Table A)

ANSP 1

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Other new investments for RP4 (below 

5M€) (Table B)

Major investments from RP3 (Tables C + 

D)

Existing investments from previous 

reference periods (Table E)

Total for the ANSP in RP4
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2.1 - Investments - ANSP 1

Complementary information may be provided in ANNEX E

2.1.1 - Investments from RP4

2025 2026 2027 2028 2029 En route* Terminal*

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Average NBV

Depreciation

Cost of leasing

2025 2026 2027 2028 2029 En route* Terminal*

Average NBV

Depreciation

Cost of leasing

Select number of investmentsTable A - Number of new major investments (i.e. above 5 M€) for RP4

Table B - Other new investments (below 5M€) from RP4 

Name of new major investments 

(i.e. above 5 M€) for RP4

* En route/Terminal allocation within the scope of the Regulation. The total % En route+terminal should be equal to 100%.

Subtotal of other new investments from 

RP4 

Subtotal of new major investments from 

RP4

* En route/Terminal allocation within the scope of the Regulation. The total % En route+terminal should be equal to 100%.

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency) Lifecycle 

(Amortisation 

period in years)

Planned date 

of entry into 

operation

Allocation (%)*

A1

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency)
Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Ref. 

#

Planned date 

of entry into 

operation

Allocation (%)*
Lifecycle 

(Amortisation 

period in years)

A2

A3
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2.1.2 - Investments from RP3

2025 2026 2027 2028 2029 En route* Terminal*

Average NBV

Depreciation

Cost of leasing

2025 2026 2027 2028 2029 En route* Terminal*

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

2.1.3 - Existing investments from previous reference periods

2025 2026 2027 2028 2029 En route* Terminal*

Average NBV

Depreciation

Cost of leasing

Table D - Number of major investments (i.e. above 5 M€) added during RP3

Ref. 

#

Name of major 

investments (i.e. above 

5 M€) added during RP3

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

* En route/Terminal allocation within the scope of the Regulation. The total % En route+terminal should be equal to 100%.

Table E - Existing investments from previous RPs

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency) Lifecycle 

(Amortisation 

period in years)

Planned date 

of entry into 

operation

Allocation (%)*

Subtotal of existing investments from 

previous RPs

Name of major investments (i.e. 

above 5 M€) stemming from RP3 

performance plan

* En route/Terminal allocation within the scope of the Regulation. The total % En route+terminal should be equal to 100%.

Year of 

addition

Subtotal of major investments added 

during RP3

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency) Lifecycle 

(Amortisation 

period in years)

Planned date 

of entry into 

operation

Allocation (%)*

D1

* En route/Terminal allocation within the scope of the Regulation. The total % En route+terminal should be equal to 100%.

0

Subtotal of major investments from RP3 

performance plan

Table C - Number of major investments (i.e. above 5 M€) from RP3 performance plan Select number of investments

Ref. 

#

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency) Lifecycle 

(Amortisation 

period in years)

Planned date 

of entry into 

operation

Allocation (%)*
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2.1.4 - Detail of new major investments for RP4 from table A

↑↑ Reference # A1

New ATM system Other ATM CNS Infrastructure Ancilliary Other

Click to select

Network level

Local level

Click to select

EnvironmentSafety
Quantitative impact per KPA

Click to select Click to select Click to select Click to select

Benefits for airspace users and results of the consultation of airspace 

users' representatives

If yes, please provide reference to joint project and/or indicate 

reference to cross-border initiatives
Joint investment / partnership

Level of impact of the investment

Cost EfficiencyCapacity

NOTE: Section 1.3 (Stakeholder Consultation) should include details on the consultation with airspace users' representatives on new major investments.

Name of new major investment 1 Total value of the asset 0,000

Overhaul of existing ATM system
Main category of the investment

Description of the asset

Is the investment mandated by a SES Regulation (i.e. 

PCP/CP1/Interoperability)?

If yes please provide description/reference

For investments in new ATM systems and major overhauls of ATM 

systems, information on the consistency of the investment with the 

European ATM Master Plan
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2.1.5 - Details on other new investments for RP4 from table B

2025 2026 2027 2028 2029

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Average NBV

Depreciation

Cost of leasing

Master 

Plan 

reference 

(if any)

B4

Overall description and justification of the costs nature and benefits of other new and existing investments in fixed assets planned over the reference period

B1

B2

Ref. 

#

Total value of the 

asset (capex or 

contractual leasing 

value) (in national 

currency)

Value of the assets 

allocated to ANS in 

the scope of the 

performance plan 

(in national 

currency)

Elements for the calculation of the determined costs of investments (net book value (NBV), 

depreciation and cost of leasing) (in national currency)
Name of other new 

investments for RP4
Description

B9

B10

B7

B8

B5

B6

B3
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3.1 - Safety targets

3.1.1 - Safety KPI #1: Level of Effectiveness of Safety Management achieved by ANSPs

3.2 - Environment targets

3.2.1 - Environment KPI #1: Horizontal en route flight efficiency (KEA)

3.3 - Capacity targets

3.3.1 - Capacity KPI #1: En route ATFM delay per flight

3.3.2 - Capacity KPI #2: Terminal and airport ANS ATFM arrival delay per flight

3.3.3 - ATCO Planning

3.4 - Cost-efficiency targets

3.4.1 - Cost-efficiency KPI #1: Determined unit cost (DUC) for en route ANS

En Route Charging Zone #1

3.4.2 - Cost-efficiency KPI #2: Determined unit cost (DUC) for terminal ANS

Terminal Charging Zone #x1

3.4.3 - Cost allocation ATSP/CNSP

ATSP/CNSP #1

3.4.4 - Cost allocation METSP

METSP #1

3.4.5 - Cost allocation NSA

3.4.6 - Determined costs assumptions

ANSP #1

3.4.7 - Pension assumptions

3.4.8 - Interest rate assumptions for loans financing the provision of air navigation services

3.4.9 -Additional determined costs related to measures necessary to achieve the en route capacity targets

3.4.10 - Restructuring costs

3.5 - Additional KPIs / Targets

3.6 - Description of KPAs interdependencies and trade-offs including the assumptions used to assess those trade-offs

3.6.1 - Interdependencies and trade-offs between safety and other KPAs

3.6.2 - Interdependencies and trade-offs between capacity and environment

3.6.3 - Interdependencies and trade-offs between cost-efficiency and capacity

3.6.4 - Other interdependencies and trade-offs 

Annexes of relevance to this section

ANNEX A. REPORTING TABLES & ADDITIONAL INFORMATION (EN-ROUTE)

ANNEX B. REPORTING TABLES & ADDITIONAL INFORMATION (TERMINAL)

ANNEX F. BASELINE VALUES (COST-EFFICIENCY)

ANNEX H. RESTRUCTURING MEASURES AND COSTS

ANNEX M. COST ALLOCATION

ANNEX J. OPTIONAL KPIs AND TARGETS

ANNEX O. JUSTIFICATIONS FOR THE LOCAL SAFETY TARGETS

ANNEX P. JUSTIFICATIONS FOR THE LOCAL ENVIRONMENT TARGETS

ANNEX Q. JUSTIFICATIONS FOR THE LOCAL CAPACITY TARGETS

ANNEX R. JUSTIFICATIONS FOR THE LOCAL COST-EFFICIENCY TARGETS

SECTION 3: PERFORMANCE TARGETS AND MEASURES FOR THEIR ACHIEVEMENT

ANNEX U. VERIFICATION BY THE NSA OF THE COMPLIANCE OF THE COST BASE
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3.1 - Safety targets

3.1.1 - Safety KPI #1: Level of Effectiveness of Safety Management achieved by ANSPs

a) Safety national performance targets

b) Justifications for the local safety performance targets

c) Main measures put in place to achieve the safety performance targets

Annexes of relevance to this section

ANNEX O. JUSTIFICATIONS FOR THE LOCAL SAFETY TARGETS

SECTION 3.1: SAFETY KPA
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3 - PERFORMANCE TARGETS AT LOCAL LEVEL

3.1 - Safety targets

3.1.1 - Safety KPI #1: Level of Effectiveness of Safety Management achieved by ANSPs

a) Safety performance targets

Number of Air Traffic Service Providers

2025 2026 2027 2028 2029

Target Target Target Target Target

Safety policy and objectives Select Level Select Level Select Level Select Level Select Level

Safety risk management Select Level Select Level Select Level Select Level Select Level

Safety assurance Select Level Select Level Select Level Select Level Select Level

Safety promotion Select Level Select Level Select Level Select Level Select Level

Safety culture Select Level Select Level Select Level Select Level Select Level

Additional comments

b) Justifications for the local safety performance targets

* Refer to Annex O, if necessary.

c) Main measures put in place to achieve the local safety performance targets

* Refer to Annex O, if necessary.

2

ANSP1 
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3.2 - Environment targets

3.2.1 - Environment KPI #1: Horizontal en route flight efficiency (KEA)

a) Environment national performance targets

b) Justifications for the local environment performance targets

c) Main measures put in place to achieve the environment performance targets

Annexes of relevance to this section

ANNEX P. JUSTIFICATIONS FOR THE LOCAL ENVIRONMENT TARGETS

SECTION 3.2: ENVIRONMENT KPA
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3.2 - Environment targets

3.2.1 - Environment KPI #1: Horizontal en route flight efficiency (KEA)

a) National environment performance targets

2025 2026 2027 2028 2029

2025 2026 2027 2028 2029

Target Target Target Target Target

b) Justifications for the local environment performance targets

* Refer to Annex P, if necessary.

c) Main measures put in place to achieve the local environment performance targets

* Refer to Annex P, if necessary.

National targets

National reference values
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3.3 - Capacity targets

3.3.1 - Capacity KPI #1: En route ATFM delay per flight

a) National capacity performance targets

b) Justifications for the local en route capacity performance targets

c) Main measures put in place to achieve the local en route capacity performance targets

3.3.2 - Capacity KPI #2: Terminal and airport ANS ATFM arrival delay per flight

a) National capacity performance targets

c) Main measures put in place to achieve the local terminal capacity performance targets

3.3.3 - ATCO planning

a) ATCOs in the scope of the performance plan

b) ATCO planning at ACC level

c) ATCO training

Annexes of relevance to this section

ANNEX Q. JUSTIFICATIONS FOR THE LOCAL CAPACITY TARGETS

SECTION 3.3: CAPACITY KPA

b) Justifications for the local terminal capacity performance targets, including contribution to the improvement of the European ATM network 

performance
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3.3 - Capacity targets

3.3.1 - Capacity KPI #1: En route ATFM delay per flight

a) National capacity performance targets

2025 2026 2027 2028 2029

2025 2026 2027 2028 2029

Target Target Target Target Target

National targets

b) Justifications for the local en route capacity performance targets

* Refer to Annex Q, if necessary.

c) Main measures put in place to achieve the local en route capacity performance targets

* Refer to Annex Q, if necessary.

National reference values

29



3.3.2 - Capacity KPI #2: Terminal and airport ANS ATFM arrival delay per flight

a) National capacity performance targets

2025 2026 2027 2028 2029

Target Target Target Target Target

* Refer to Annex Q, if necessary.

c) Main measures put in place to achieve the local terminal capacity performance targets

* Refer to Annex Q, if necessary.

b) Justifications for the local terminal capacity performance targets, including contribution to the improvement of the European ATM network 

performance

Airport level
AAAA - Airport A

National targets

Additional comments

Airport contribution to national targets
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3.3.3 - ATCO planning and training

ANSP 1

a) ATCOs in the scope of the performance plan

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

ACC

APP

TWR

b) ATCO planning at ACC level

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

c) ATCO Training

Actual Forecast

2023 2024 2025 2026 2027 2028 2029
Number of trainees planned to enter the training 

program(s) during the year.

Number of trainees expected to complete the training 

program(s) during the year based on statistical 

estimates.

Number ATCO trainees at year end. 

Planned

Planned

Additional comments

ATCOs in the scope of the performance plan

Number of ATCO in OPS (year-end FTEs) employed by 

the ANSP (for services within the scope of the 

performance plan)

ACC#1

ACC#2

Number of additional ATCOs in OPS planned to start working in 

the OPS room (FTEs)

Number of ATCOs in OPS planned to stop working in the OPS 

room (FTEs)

Number of ATCOs in OPS planned to be operational at year-end 

(FTEs)

Number of additional ATCOs in OPS planned to start working in 

the OPS room (FTEs)

Number of ATCOs in OPS planned to stop working in the OPS 

room (FTEs)

Number of ATCOs in OPS planned to be operational at year-end 

(FTEs)

Planned

Planned

Number of ATCOs in OPS (year-end FTEs) allocated to the en 

route cost base(s) 

Number of ATCO on other duties (year-end FTEs) employed by 

the ANSP

ATCO trainees of the ANSP

Description of the training process, including details on the average failure rate and the process used to allocate newly qualified ATCOs between ACC, 

APP and TWR positions.
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3.4 - Cost-efficiency targets

3.4.1 - Cost-efficiency KPI #1: Determined unit cost (DUC) for en route ANS

En Route Charging Zone #1

3.4.2 - Cost-efficiency KPI #2: Determined unit cost (DUC) for terminal ANS

Terminal Charging Zone #1

3.4.3 - Cost Allocation ATSP/CNSP

ATSP/CNSP #1

e) Changes in cost allocation methodology

3.4.4 - Cost Allocation METSP

METSP #1

f) Changes in cost allocation methodology

3.4.5 - Cost allocation NSA

a) Supervision costs

b) Search and rescue costs (if reported as part of the NSA costs)

c) Changes in cost allocation methodology

d) Verification by the NSA

3.4.6 - Determined costs assumptions

ANSP #1

3.4.6.1 - Operating costs

3.4.6.2 - Capital costs

3.4.6.3 - Costs for VFR exempted flights

3.4.6.4 - NSA verification

3.4.7 - Pension assumptions

3.4.7.1 Total pension costs

3.4.7.2 Assumptions for the "State" pension scheme

3.4.7.3 Assumptions for the occupational "Defined contributions" pension scheme

3.4.7.4 Assumptions for the occupational "Defined benefits" pension scheme

3.4.8 - Interest rate assumptions for loans financing the provision of air navigation services

3.4.9 - Additional determined costs related to measures necessary to achieve the en route capacity targets

b) Detailed information on the additional costs of measures necessary to achieve the capacity targets for RP4

3.4.10 - Restructuring costs

3.4.10.1 Restructuring costs from previous reference periods to be recovered in RP4

3.4.10.2 Restructuring costs planned for RP4

c) Breakdown of determined meteorological costs between direct and core costs and allocation between en route and terminal services

d) Meteorological direct costs and allocation across charging zone(s)

e) Meteorological core costs and allocation across charging zone(s)

g) Verification by the NSA

e) Where a deviation from the Union-wide performance targets is observed, please indicate if the NSA considers those deviations to be 

necessary and proportionate 

f) Verification by the NSA

a) Summary of services provided

b) Allocation of costs by segment

c) Allocation of costs related to the provision of approach services

f) Main measures put in place to achieve the targets for determined unit cost (DUC) for en route ANS

g) Verification by the NSA

a) RP4 cost-efficiency performance targets

b) Information on the baseline values for the determined costs and the determined unit costs

c) Detailed justifications for the adjustments to the baseline values

SECTION 3.4: COST-EFFICIENCY KPA

a) RP4 cost-efficiency performance targets

b) Information on the baseline values for the determined costs and the determined unit costs

c) Detailed justifications for the adjustments to the baseline values

d) Justification of the consistency of the local cost-efficiency performance targets with the Union-wide targets

d) Justifications for the local terminal cost-efficiency performance targets, including contribution to the improvement of the European 

e) Main measures put in place to achieve the targets for determined unit cost (DUC) for terminal ANS

a) Overall description of the measures necessary to achieve the en-route capacity targets for RP4, which induce additional costs

c) Detailed information on the additional costs of measures necessary to achieve the capacity targets for RP4 by nature by ANSP

d) Demonstration that the deviation from the Union-wide targets is exclusively due to the additional determined costs related to measures 

necessary to achieve the performance targets in capacity

d) Description of other services and activities outside the scope of the performance plan and their financing

f) Verification by the NSA

a) Summary of services provided

b) Allocation of costs by segment
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Annexes of relevance to this section

ANNEX A. REPORTING TABLES & ADDITIONAL INFORMATION (EN-ROUTE)

ANNEX B. REPORTING TABLES & ADDITIONAL INFORMATION (TERMINAL)

ANNEX F. BASELINE VALUES (COST-EFFICIENCY)

ANNEX H. RESTRUCTURING MEASURES AND COSTS

ANNEX M. COST ALLOCATION

ANNEX R. JUSTIFICATIONS FOR THE LOCAL COST-EFFICIENCY TARGETS

NOTE: The following requirements as per Annex II, 3.3 are addressed in the Annexes A and B:

Point 3.3 (f) on assumptions for pension costs and interest on debt for other entities, inflation forecast and adjustments beyond IFRS;

Point 3.3 (g) on adjustments to the unit rates carried over from previous reference periods;

Point 3.3 (h) on costs exempt from cost-sharing;

Point 3.3 (k) reporting tables and additional information.

Point 3.3 (d) on cost-allocation;

Point 3.3 (e) on the return on equity and cost of capital;

ANNEX U. VERIFICATION BY THE NSA OF THE COMPLIANCE OF THE COST BASE
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3.4 - Cost-efficiency targets

3.4.1 - Cost-efficiency KPI #1: Determined unit cost (DUC) for en route ANS

En Route Charging Zone #1

a) RP4 cost-efficiency performance targets

En route charging zone Baseline 2019 Baseline 2024

Name of the CZ 2019 B 2024 B 2025 D 2026 D 2027 D 2028 D 2029 D

Total en route costs in nominal terms (in national currency)

Total en route costs in real terms (in national currency at 2022 prices)

Total en route costs in real terms (in EUR2022) 
1

YoY variation

Total en route Service Units (TSU)

YoY variation

Real en route unit costs (in national currency at 2022 prices)

Real en route unit costs (in EUR2022) 1

YoY variation

National currency
1 Average exchange rate 2022 (1 EUR=)

Forecast inflation index 2024 - Base 100 in 2022

b) Information on the baseline values for the determined costs and the determined unit costs

En route charging zone Baseline 2019 Baseline 2024 Actuals 2019 Forecast 2024 2019 Baseline 2024 Baseline

Name of the CZ 2019 B 2024 B 2019 A 2024 F  adjustments adjustments

Total en route costs in nominal terms (in national currency)

Total en route costs in real terms (in national currency at 2022 prices)

Total en route costs in real terms (in EUR2022) 
1

Total en route Service Units (TSU)

c) Detailed justifications for the adjustments to the baseline values

c.1) Adjustments to the 2019 baseline value for the determined costs

Adjustment #1 Entity type Nature Costs nominal NC Costs real NC Costs EUR2022

<Title of adjustment> ANSP Staff

Adjustment #2 Entity type Nature Costs nominal NC Costs real NC Costs EUR2022

<Title of adjustment> ANSP Other operating

Entity name

2029D vs. 

2019B (CAGR)

2029D vs. 

2024B (CAGR)

       RP4 cost-efficiency targets (determined 2025-2029)

Number of adjustments 3

Description and justification of the adjustment

<Justification>

Entity name

Description and justification of the adjustment

<Justification>
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Adjustment #3 Entity type Nature Costs nominal NC Costs real NC Costs EUR2022

<Title of adjustment> ANSP Staff

Costs nominal NC Costs real NC Costs EUR2022

c.2) Adjustments to the 2019 service units

Actual service 

units (M2)
Coefficient 

M2/M3

Actual service 

units (M3)

Service units 

adjustment

Other adjustment to the 2019 service units Click to select

c.3) Adjustments to the 2024 baseline value for the determined costs

Adjustment #1 Entity type Nature Costs nominal NC Costs real NC Costs EUR2022

<Title of adjustment> Click to select Click to select

Adjustment #20 Entity type Nature Costs nominal NC Costs real NC Costs EUR2022

<Title of adjustment> Click to select Click to select

Costs nominal NC Costs real NC Costs EUR2022

c.4) Adjustments to the 2024 service units

Other adjustment to the 2024 service units Click to select

Service units

d) Justification of the consistency of the local en route cost-efficiency performance targets with the Union-wide targets

* Refer to Annex R, if necessary.

Entity name

Description and justification of the adjustment

<Justification>

Total adjustments to the 2024 baseline value for the determined costs

Description and justification of the adjustment

<Title of adjustment>

<Justification>

Entity name

Description and justification of the adjustment

<Justification>

Total adjustments to the 2019 baseline value for the determined costs

Source

Description and justification of the adjustment

<Justification>

Impact of transition to actual route flown

Total adjustments to the 2019 service units

Entity name

Number of adjustments Click to select
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e) Where a deviation from the Union-wide performance targets is observed, please indicate if the NSA considers those deviations to be necessary and proportionate under:

Click to select

Click to select

f) Main measures put in place to achieve the targets for determined unit cost (DUC) for en route ANS

* Refer to Annex R, if necessary.

Click to select

Restructuring costs planned for RP4

Confirmation by the NSA that the data and information included in this section have been verified in accordance with Art. 22(7) of IR 2019/317

g) Verification by the NSA

Additional costs of measures necessary to achieve the capacity targets for RP4
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3.4.2 - Cost-efficiency KPI #2: Determined unit cost (DUC) for terminal ANS

Terminal Charging Zone #1 

a) RP4 cost-efficiency performance targets

Terminal charging zone Baseline 2024

Name of the CZ 2024 B 2025 D 2026 D 2027 D 2028 D 2029 D

Total terminal costs in nominal terms (in national currency)

Total terminal costs in real terms (in national currency at 2022 prices)

Total terminal costs in real terms (in EUR2022) 1

YoY variation

Total terminal Service Units (TNSU)

YoY variation

Real terminal unit costs (in national currency at 2022 prices)

Real terminal unit costs (in EUR2022) 1

YoY variation

National currency

1 Average exchange rate 2022 (1 EUR=)

Forecast inflation index 2024 - Base 100 in 2022

b) Information on the baseline values for the determined costs and the determined unit costs

Terminal charging zone Baseline 2024 Forecast 2024 2024 Baseline

Name of the CZ 2024 B 2024 F adjustments

Total terminal costs in nominal terms (in national currency)

Total terminal costs in real terms (in national currency at 2022 prices)

Total terminal costs in real terms (in EUR2022) 1

Total terminal Service Units (TNSU)

       RP4 cost-efficiency targets (determined 2025-2029) 2029D vs. 

2024B (CAGR)
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c) Detailed justifications for the adjustments to the baseline values

c.1) Adjustments to the 2024 baseline value for the determined costs

Adjustment #1 Entity type Nature Costs nominal NC Costs real NC

<Title of adjustment> Click to select Click to select

Adjustment #2 Entity type Nature Costs nominal NC Costs real NC

<Title of adjustment> Click to select Click to select

Costs nominal NC Costs real NC

c.2) Adjustments to the 2024 service units

Adjustment to the 2024 service units Click to select

Service units

d) Justifications for the local terminal cost-efficiency performance targets, including contribution to the improvement of the European ATM network performance

* Refer to Annex R, if necessary.

e) Main measures put in place to achieve the targets for determined unit cost (DUC) for terminal ANS

* Refer to Annex R, if necessary.

Entity name

Entity name

Description and justification of the adjustment

<Justification>

Costs EUR2022
Total adjustments to the 2024 baseline value for the determined costs

<Title of adjustment>

Number of adjustments Click to select

Costs EUR2022

Costs EUR2022

Description and justification of the adjustment

<Justification>

Description and justification of the adjustment

<Justification>
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Click to select
Confirmation by the NSA that the data and information included in this section have been verified in accordance with Art. 22(7) of IR 2019/3172

f) Verification by the NSA
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3.4.3 - Cost allocation ATSP/CNSP - 
Complementary information may be provided in ANNEX M

a) Summary of services provided

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

Click to select

b) Allocation of costs by segment

2025 2026 2027 2028 2029

c) Allocation of costs related to the provision of approach services

2025 2026 2027 2028 2029

d) Description of other services and activities outside the scope of the performance plan and their financing

Select

Select

Select

SelectNon ANS

If yes, description of the nature of activities (products and/or services) performed and the relevant markets/customers

If yes, description of the arrangements for the financing of the services provided

If yes, description of the nature of the services provided and the geographical scope

Other ANS

If yes, description of the nature of the services provided and the geographical scope

Based on the description of the services provided under item a) above, describe the nature of the activities outside the scope of the performance plan, the related 

costs and the arrangements in place to finance them as well as the methodology used by the NSA to ensure that these amounts are excluded from the cost bases 

charged to airspace user

Terminal ANS at airports (outside the scope of the performance plan)

Description of the criteria used to allocate costs between terminal and en route services in accordance with Article 22(5), including at airports outside the scope of 

the performance plan

Allocation of costs related to approach services (in nominal terms in '000 national currency)

Total determined costs for approach services

Determined costs for approach services allocated to the en route charging zone(s)

Determined costs for approach services allocated to the terminal charging zone(s) within the 

scope of the performance plan

If yes, description of the arrangements for the financing of the services provided

Services to OAT

If yes, description of the arrangements for the financing of the services provided

Description of the methodology used for establishing approach costs and allocating them between en route and terminal services, including the distance from the 

relevant airport(s) used for allocating approach costs and description of the operational requirements on the basis of which that distance has been defined

ANSP costs by segments (in nominal terms in '000 national currency)

Determined costs for en route charging zone(s) in the scope of the performance plan

Determined costs for terminal charging zone(s) in the scope of the performance plan

Forecasted costs for terminal services at airports outside the scope of the performance plan

Cross-border ATS

Description of the methodology used for allocating costs of facilities or services between different air navigation services based on the list of facilities and services 

listed in ICAO Regional Air Navigation Plan European Region (Doc 7754) as last amended and a description of the methodology used for allocating those costs 

between different charging zones.

Meteorological services

Services to OAT

Surveillance

Search and rescue

Aeronautical Information

Air navigation services provided Description of the services provided by the concerned entity

Communication

Navigation

ATS/ATM
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e) Changes in cost allocation methodology

Select

f) Verification by the NSA

Select

Are there changes in the cost allocation criteria with respect to the previous reference period?

If yes, please provide the description and justification of the changes and impact(s) on the determined costs and/or baseline.

Confirmation by the NSA that the data and information included in this section have been verified in accordance with Art. 22(7) of IR 2019/317
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3.4.4 - Cost allocation METSP - 
Complementary information may be provided in ANNEX M

a) Summary of services provided

b) Allocation of costs by segment

2025 2026 2027 2028 2029

d) Meteorological direct costs and allocation across charging zone(s)

2025 2026 2027 2028 2029

e) Meteorological core costs and allocation across charging zone(s)

2025 2026 2027 2028 2029

f) Changes in cost allocation methodology

Select

g) Verification by the NSA

SelectConfirmation by the NSA that the data and information included in this section have been verified in accordance with Art. 22(7) of IR 2019/317

Total forecasted costs for the concerned entity

Description of the items included in the meteorological core costs and methodology used to allocate these costs to civil aviation, including the proportion of 

meteorological core costs included in the scope of the plan as compared to total meteorological costs incurred by the entity, as well as across charging zones.

Are there changes in the cost allocation criteria with respect to the previous reference period?

If yes, please provide the description and justification of the changes and impact(s) on the determined costs and/or baseline.

Total determined core meteorological costs allocated to the charging zones within the scope 

of the performance plan (in nominal terms in '000 national currency)

Description of the items included in the meteorological direct costs and methodology used to allocate these costs in the scope of the performance plan, as well 

as across charging zone(s). 

Description of the meteorological costs and of the methodology for allocating these costs between direct costs and the costs of supporting meteorological 

facilities and services that also serve meteorological requirements in general (‘MET core costs’)

c) Breakdown of determined meteorological costs between direct and core costs and allocation between en route and terminal services

Total determined direct meteorological costs allocated to the charging zones within the 

scope of the performance plan (in nominal terms in '000 national currency)

Total forecasted costs for the concerned entity

Determined costs for terminal charging zone(s) in the scope of the performance plan

Forecasted costs for terminal services at airports outside the scope of the performance plan

Description of the services provided by the meteorological service provider, the geographical scope and the different users for which the services are provided

Meteorological ANS costs (direct + core) by segments (in nominal terms in '000 national 

currency)

Determined costs for en route charging zone(s) in the scope of the performance plan
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3.4.5 - Cost allocation - NSA
Complementary information may be provided in ANNEX M

a) Supervision costs

b) Search and rescue costs (if reported as part of the NSA costs)

2025 2026 2027 2028 2029

c) Changes in cost allocation methodology

Select

d) Verification by the NSA

Select

Forecasted search and rescue costs outside the scope of the performance plan

Description of the methodology used to allocate NSAs supervision costs between en route and terminal as well as across different charging zones

Description and underlying assumptions for search and rescue costs and main factors explaining the variations over the reference period

Description of the supervision activities performed by the NSA(s), the underlying assumptions used to estimate the related determined costs and the main 

Total search and rescue costs for the entity providing search and rescue services (in nominal 

terms in '000 national currency)

Determined costs for en route charging zone(s) in the scope of the performance plan

Determined costs for terminal charging zone(s) in the scope of the performance plan

Description of the methodology used to allocate search and rescue costs to civil aviation and in the scope of the performance plan, including the proportion of 

search and rescue costs included in the scope of the plan as compared to total search and rescue costs incurred by the entity

Are there changes in the cost allocation criteria with respect to the previous reference period?

If yes, please provide the description and justification of the changes and impact(s) on the determined costs and/or baseline.

Confirmation by the NSA that the data and information included in this section comply with the requirements of Article 15(2) Regulation (EC) No 

550/2004 and with IR 2019/317.

Description of the methodology used to allocate search and rescue costs to civil aviation between en route and terminal as well as across different charging 

zones
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3.4.6 - Determined costs assumptions - ANSP 1

3.4.6.1 - Operating costs

a) Staff costs Number of entries Click to select

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

Description of the main factors explaining the planned variations of staff costs over the reference period

Accounting provisions included in total staff 

costs

Total staff costs

Assumptions underlying the determined 

pension costs and expected evolution over 

Reference Period 4 (for Main ANSP please 

refer to tab 3.4.7)

10

9

8

7

6

5

4

#
Staff costs building blocks (in nominal 

terms in '000 national currency)

Description of the composition of 

each item
Charging zones

Determined

3

2

1
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b) Other operating costs Number of entries Click to select

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

Accounting provisions included in total other 

operating costs

Costs for ground-ground communication 

services 

2

Total other operating costs

3

Costs for air-ground communications services 

via satellite link

Description of the main factors explaining the planned variations of other operating costs over the reference period

Costs for air-ground communication services 

via terrestrial link 

5

6

Determined

1

Other operating costs building blocks

(in nominal terms in '000 national 

currency)

Description of the composition of 

each item
Charging zones

10

7

4

8

9

#
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c) Exceptional items Number of entries Click to select

Actual Forecast

2023 2024 2025 2026 2027 2028 2029

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

Description of the main factors explaining the planned variations of other exceptional items over the reference period

Determined

1

2

9

6

7

Charging zones

3

4

Total exceptional items

Accounting provisions included in total 

exceptional items

#

Exceptional items building blocks

(in nominal terms in '000 national 

currency)

Description of the composition of 

each item

10

8

5
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d) Accounting provisions Number of entries Click to select

Forecast

2024 2025 2026 2027 2028 2029

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

En-route charging zones

Terminal charging zones

3.4.6.2 - Investment costs

a) Depreciation costs

b) Cost of capital

If current cost accounting is applied, equivalent historical cost accounting figures have to be provided in Annex E in order to allow for comparison

Total accounting provisions

Description of the assumptions used to compute the cost of capital (point 1.4 of Table 1), including the composition of the asset base, the return on equity, the average interest on debts and the shares of financing of the asset 

base through debt and equity

9

10

8

3

4

SelectMethod adopted for the calculation of the depreciation cost (point 1.3 of Table 1):

Determined

1

2

#

List of provisions included in the 

determined cost (in nominal terms in 

'000 national currency)

Description of the composition of 

each item
Charging zones

Value of the 

provision at 

end 2023

7

5

6
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3.4.6.3 - Costs for VFR exempted flights

3.4.6.4 - NSA verification

Description of each item

Description of the methodology and assumptions used to establish the costs of air navigation services provided to VFR flights, when exemptions are granted for VFR flights in accordance with Article 31(3), 31(4) and 31(5)

Findings of the verification by the NSA (under Art. 22(7) of IR 2019/317) of the compliance of the determined costs of the ANSP with the requirements of Article 15(2) of Reg. 550/2004 and Article 22 of IR 2019/317, and where 

applicable identification of corrections applied to the cost base as a result of this verification

NBV fixed assets

Adjustments total assets

Net current assets

Cost of capital %

Return on equity

Average interest on debts

Share of financing through equity

Cost of capital assumptions
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3.4.7 - Pension assumptions

3.4.7.1 Total pension costs, including retirement and pre-retirement schemes  (in nominal terms in '000 national currency)

2025D 2026D 2027D 2028D 2029D

En-route activity

Terminal activity

3.4.7.2 Assumptions for the "State" pension scheme (in nominal terms in '000 national currency)

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

3.4.7.3 Assumptions for the occupational "Defined contributions" pension scheme (in nominal terms in '000 national currency)

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

Description of the assumptions underlying the calculations of pension costs comprised in the determined costs, separately for retirement and early retirement 

Total pension costs

Description on the relevant national pension regulations and pension accounting regulations on which the assumptions are based, as well as information 

whether changes of those regulations are to be expected during RP4

Select

<Staff category name>

ANSP 1

Number of employees the employer contributes for in this scheme

Total pensionable payroll to which this scheme applies

Employer % contribution rate to this scheme

Employer % contribution rate to this scheme

Total pension costs in respect of this scheme

<Staff category name>

Total pensionable payroll to which this scheme applies

<Staff category name>

Number of employees the employer contributes for in this scheme

Total pensionable payroll to which this scheme applies

Employer % contribution rate to this scheme

Total pension costs in respect of this scheme

Description on the relevant national pension regulations and pension accounting regulations on which the assumptions are based, as well as information 

whether changes of those regulations are to be expected during RP4

Other activities

Pension costs per segment

Description of the assumptions underlying the calculations of pension costs comprised in the determined costs, separately for retirement and early retirement 

pension schemes

Are there different contribution rates for different staff categories? If yes, how many?

Are there different contribution rates for different staff categories? If yes, how many? Select

Total pension costs in respect of this scheme

Number of employees the employer contributes for in this scheme

<Staff category name>

Total pensionable payroll to which this scheme applies

Employer % contribution rate to this scheme

Total pension costs in respect of this scheme

Describe the actions taken ex-ante to manage the cost-risk (cost increase) associated with this item, as well as the actions taken to limit the impact of the 

unforeseen change on the costs to be passed on to airspace users

Number of employees the employer contributes for in this scheme
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3.4.7.4 Assumptions for the occupational "Defined benefits" pension scheme (in nominal terms in '000 national currency)

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

Description of the assumptions underlying the calculations of pension costs comprised in the determined costs, separately for retirement and early retirement 

pension schemes

DB scheme #1: name and short description

% projected increase in benefits

Total pensionable payroll to which this scheme applies

Total pension costs in respect of this scheme

% discount rate

Describe the actions taken ex-ante to manage the cost-risk (cost increase) associated with this item, as well as the actions taken to limit the impact of the 

unforeseen change on the costs to be passed on to airspace users

Description on the relevant national pension regulations and pension accounting regulations on which the assumptions are based, as well as information 

whether changes of those regulations are to be expected during RP4

% annual increase in salaries

% expected return on plan assets

Number of employees the employer contributes for in this scheme

Are there different defined benefits schemes applicable? If yes, how many? Select

Describe the actions taken ex-ante to manage the cost-risk (cost increase) associated with this item, as well as the actions taken to limit the impact of the 

unforeseen change on the costs to be passed on to airspace users

Net funding surplus/deficit 

Net funding surplus/deficit at 1 January

- benefits paid

- contributions to the fund

Net funding surplus/deficit at 31 December

Actuarial assumptions

- service costs (current and past) 

- net interest on the defined benefits liability /assets

Does the ANSP assume liability for meeting future obligations for the occupational "Defined benefits" scheme? Select

Net funding surplus/deficit 

Net funding surplus/deficit at 1 January

- benefits paid

- contributions to the fund

Net funding surplus/deficit at 31 December

Actuarial assumptions

% discount rate

% projected increase in benefits

% annual increase in salaries

% expected return on plan assets

Number of employees the employer contributes for in this scheme

Description on the relevant national pension regulations and pension accounting regulations on which the assumptions are based, as well as information 

whether changes of those regulations are to be expected during RP4

DB scheme #2: name and short description

Does the ANSP assume liability for meeting future obligations for the occupational "Defined benefits" scheme? Select

Total pensionable payroll to which this scheme applies

Total pension costs in respect of this scheme

- service costs (current and past) 

- net interest on the defined benefits liability /assets
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Description of the assumptions underlying the calculations of pension costs comprised in the determined costs, separately for retirement and early retirement 

pension schemes

Describe the actions taken ex-ante to manage the cost-risk (cost increase) associated with this item, as well as the actions taken to limit the impact of the 

unforeseen change on the costs to be passed on to airspace users
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3.4.8 - Interest rate assumptions for loans financing the provision of air navigation services

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

Select number of loans Select

Interest rate assumptions for loans financing the provision of air navigation services

(Amounts in nominal terms in '000 national currency)

ANSP 1

Total remaining balance

Average weighted interest rate %

Interest amount

Total loans

Other loans

Description

Remaining balance

Average weighted interest rate %

Interest amount
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3.4.9 - Additional determined costs related to measures necessary to achieve the en route capacity targets

a) Overall description of the measures necessary to achieve the en-route capacity targets for RP4, which induce additional costs

b) Detailed information on the additional costs of measures necessary to achieve the capacity targets for RP4

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

c) Detailed information on the additional costs of measures necessary to achieve the capacity targets for RP4 by nature by ANSP

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

Total additional costs of measures (‘000 national currency)

Additional comments

d) Demonstration that the deviation from the Union-wide targets is exclusively due to the additional determined costs related to measures necessary to 

achieve the performance targets in capacity

Exceptional items

Total additional costs of measures 

Click to select

Staff

         of which, pension costs

Other operating costs

Depreciation

Cost of capital

Total additional costs of measures 

Total additional costs of measures (‘000 national currency)

Additional costs of measures necessary to achieve the capacity targets for RP4

(nominal terms in ‘000 national currency)

En route charging zone 1

Staff

         of which, pension costs

Other operating costs

Depreciation

Cost of capital

Exceptional items

Number of capacity measures, which induce additional costs 1

Measure #1

Associated additional costs (nominal terms in ‘000 national currency)

Description and justification of the additional determined costs of the measure, including the identification of the relevant cost category or categories  (by nature)

ANSP 1

Additional costs of measures necessary to achieve the capacity targets for RP4? Select

If yes, number of en route charging zones concerned 1
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3.4.10 - Restructuring costs

3.4.10.1 Restructuring costs from previous reference periods to be recovered in RP4

Restructuring costs recovery plan from previous RPs 2025D 2026D 2027D 2028D 2029D

3.4.10.2 Restructuring costs planned for RP4

a) Overall description of the restructuring measures planned for RP4

c) Detailed information on the restructuring measures planned for RP4

2025D 2026D 2027D 2028D 2029D

2025D 2026D 2027D 2028D 2029D

d) Detailed information on the restructuring costs by nature by charging zone

2025D 2026D 2027D 2028D 2029D

Restructuring costs planned for RP4 by nature and by charging zone

(nominal terms in ‘000 national currency)

Associated restructuring costs (nominal terms in ‘000 national currency)

Total restructuring costs by measures (‘000 national currency)

En route charging zone 1

Staff

         of which, pension costs

Other operating costs

Depreciation

Cost of capital

Exceptional items

Total restructuring costs

En route charging zone 1

Terminal charging zone 1

ANSP 1

Restructuring costs foreseen for RP4? Select

If yes, number of charging zones concerned 1

SelectRestructuring costs from previous reference periods approved by the European Commission?

If yes, number of charging zones concerned Select

Restructuring costs  from previous reference periods to be recovered in RP4

(nominal terms in ‘000 national currency)

Additional comments

Description and justification of the restructuring measure

Demonstration that the restructuring measure will deliver a net financial benefit to airspace users at the latest in the next reference period

SelectNumber of restructuring measures

Measure #1

b) Where applicable, information on how the restructuring measures make use of shared services, ATM data services and/or how the measures contribute 

to infrastructure rationalisation

Information on the impact of the restructuring measure on the key performance area of Safety

Information on the impact of the restructuring measure on the key performance area of Environment

Information on the impact of the restructuring measure on the key performance area of Capacity
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2025D 2026D 2027D 2028D 2029D

Additional comments

Total restructuring costs by charging zone (‘000 national currency)

55



3.5 Additional KPIs / Targets

Annexes of relevance to this section

ANNEX J. OPTIONAL KPIs AND TARGETS

SECTION 3.5: ADDITIONAL KPIS / TARGETS
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3.5 - Additional KPIs / Targets

Related KPA

2025 2026 2027 2028 2029

Target Target Target Target Target

<insert appropriate breakdown 

level>

Description and explanation of how 

this additional KPI and targets 

support the achievement of the EU 

and local performance targets

Related KPA

2025 2026 2027 2028 2029

Target Target Target Target Target

<insert appropriate breakdown 

level>

Is the additional indicator and 

target(s) supporting the 

achievement of the Union-wide 

targets and the resulting targets at 

local level? Please specify.

Number of additional KPIs 1

Data sources

Additional comments

Select KPA<Insert name of additional KPI>

National level

KPI details

KPI description and rationale

Formula, metric and parameters

Select KPA<Insert name of additional KPI>

Data sources

Additional comments

National level

KPI details

KPI description and rationale

Formula, metric and parameters
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3.6 - Description of KPAs interdependencies and trade-offs including the assumptions used to assess those trade-offs

3.6.1 - Interdependencies and trade-offs between safety and other KPAs

3.6.2 - Interdependencies and trade-offs between capacity and environment

3.6.3 - Interdependencies and trade-offs between cost-efficiency and capacity

3.6.4 - Other interdependencies and trade-offs 

SECTION 3.6:  DESCRIPTION OF KPAS INTERDEPENDENCIES AND TRADE-OFFS INCLUDING THE 

ASSUMPTIONS USED TO ASSESS THOSE TRADE-OFFS
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3.6 - Description of KPAs interdependencies and trade-offs including the assumptions used to 

assess those trade-offs

3.6.1 - Interdependencies and trade-offs between safety and other KPAs

a) With regard to the over-riding safety objectives, what pressures does your organisation experience in meeting the cost, 

capacity and environmental KPAs? Describe how you ensure that these pressures do not negatively impact safety within 

your organisation. Describe the mitigation measures that have been introduced to demonstrate that safety performance 

has been sustained and what monitoring has been envisaged to measure the effectiveness of those mitigations.

b) What are the main assumptions used to assess the interdependencies between safety and other KPAs? Please provide a 

detailed analysis.

Describe the analysis methodology and the data that has been used to assess the interdependencies between safety and 

other KPAs. What indicators, in addition to those described in the Regulation, are used for monitoring during the reference 

period to ensure that the targets in the KPAs of capacity, environment, and cost-efficiency are not degrading safety? 

c) Describe the organisation’s philosophy for managing competing priorities between the KPAs effectively – for instance 

delaying programmes to manage competing demands. It is expected that the organisation uses its business risk 

management processes to assess the consequential risks of the organisation’s competing priorities to achieve its business 

d) What trade-offs in safety have been accepted to manage resources shortfalls in realising the organisation’s objectives to 

meet the cost, capacity and environment KPA targets? Have trade-offs restricted the release of staff for safety activities, 

such as safety training (ATC training excepted), safety surveys, safety audits, safety assessments, safety studies and 

e) Has the State reviewed the ANSP financial and personnel resources that are needed to support safe ATC service provision 

through safety promotion, safety improvement, safety assurance and safety risk management in line with planned changes 

that will enable targets in other KPAs to be achieved?  Please provide a detailed explanation.
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3.6.2 - Interdependencies and trade-offs between capacity and environment

3.6.3 - Interdependencies and trade-offs between cost-efficiency and capacity

3.6.4 - Other interdependencies and trade-offs 

Should additional space be needed for any of the items, please use Annex S.
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4.1 - Cross-border initiatives and synergies

4.1.1 - Cross-border areas where the ANSP provides ANS outside the State's charging zone(s) in the scope of the performance plan 

4.1.2 - Planned or implemented cross-border initiatives at the level of ANSPs

4.1.3 - Investment synergies achieved at FAB level or through other cross-border initiatives

4.2 - Deployment of SESAR Common Projects (CP1)

4.3 - Change management

Annexes of relevance to this section

ANNEX N. CROSS-BORDER INITIATIVES

ANNEX V. CONSISTENCY OF INVESTMENTS WITH ATM MASTER PLAN 

SECTION 4: CROSS-BORDER INITIATIVES AND SESAR IMPLEMENTATION
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4.1.2 - Planned or implemented cross-border initiatives at the level of ANSPs

Name

Description

Expected performance benefits

Additional comments

4.1.3 - Investment synergies achieved at FAB level or through other cross-border initiatives

4.1 - Cross-border initiatives and synergies at the level of the ANSP(s)

Initiative #1

0

1Number of cross-border initiatives

4.1.1 - Cross-border areas where the ANSP(s) provide(s) services outside of the State's charging zone(s) in the scope of the 

performance plan 

As indicated in section 1.1.1, the cross-border area(s) reported below are those cross-border areas or groups of adjacent cross-border areas of a size 

above 500 km2, unless the area or group of areas concerned has fewer than 7,500 controlled flight movements on average per year.   

Number of cross-border area(s) where the ANSP(s) of the Member State provide(s) services in another State's 

charging zone(s)

Details of synergies in terms of common infrastructure and common procurement
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4.2 - Deployment of SESAR Common Projects (CP1)

2025 2026 2027 2028 2029

31-12-2024

31-12-2027

31-12-2022

31-12-2023

31-12-2027

31-12-2025

31-12-2022

31-12-2025

31-12-2022

31-12-2023

31-12-2022

31-12-2027

CP1-s-AF2.2.2 Airport operations plan (AOP)

CP1-s-AF1.2 AMAN/DMAN Integration

CP1-AF2 - Airport Integration and Throughput

CP1-s-AF2.1 DMAN synchronised with 

predeparture sequencing

CP1-s-AF2.3 Airport safety nets

CP1 ATM Functionality (CP1-AF)/ Sub-

functionality (CP1-s-AF)

CP1-AF1 - Extended AMAN and Integrated AMAN/DMAN in High-Density TMAs

CP1-s-AF1.1 AMAN extended to en-route 

airspace 

Target date of 

implementation  

Date of 

actual/expected 

deployment of s-

AF

Description of realised and/or planned 

investment(s) related to the deployment of 

s-AF

Relevant investments (Ref. 

# as per section 2) 

RP4 determined costs related to the sub-AF (in national currency and 

in nominal terms)

CP1-s-AF2.2.1 Initial airport operations plan 

(iAOP)

CP1-AF3 - Flexible Airspace Management and Free Route Airspace

CP1-s-AF3.1 Airspace management and 

advanced flexible use of airspace 

CP1-s-AF3.2 Free route airspace

CP1-AF4 - Network Collaborative Management

CP1-s-AF4.1 Enhanced short-term ATFCM 

measures

CP1-s-AF4.2 Collaborative NOP

CP1-s-AF4.3 Automated support for traffic 

complexity assessment

CP1-s-AF4.4 AOP/NOP integration
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31-12-2024

31-12-2025

31-12-2025

31-12-2025

31-12-2025

31-12-2025

31-12-2027

31-12-2027

31-12-2027

CP1-AF5 - SWIM

CP1-s-AF5.1 Common infrastructure 

components

CP1-s-AF5.2 SWIM yellow profile technical 

infrastructure and specifications

CP1-s-AF5.3 Aeronautical information exchange

CP1-s-AF5.4 Meteorological information 

exchange

CP1-s-AF5.5 Cooperative network information 

exchange

CP1-s-AF5.6 Flight information exchange (yellow 

profile)

CP1-s-AF6.3 Initial trajectory information sharing 

ground distribution

Total RP4 determined costs for common project related to the sub-functionalities across charging zones for the concerned entity 

CP1-AF6 - Initial Trajectory Information Sharing

CP1-s-AF6.1 Initial air-ground trajectory 

information sharing

CP1-s-AF6.2 Network Manager trajectory 

information enhancement
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4.3 - Change management

Change management practices and transition plans for the entry into service of major airspace changes or for ATM system improvements, 

aimed at minimising any negative impact on the network performance 
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5.1 - Traffic risk sharing parameters

5.1.1 Traffic risk sharing - En route charging zones

5.1.2 Traffic risk sharing - Terminal charging zones

5.2 - Capacity incentive schemes

5.2.1 - Capacity incentive scheme - Enroute

a) Parameters for the calculation of financial advantages or disadvantages - En route

b) Pivot values - En route

c) Modulation mechanism (if applicable)

5.2.2 - Capacity incentive scheme - Terminal

a) Parameters for the calculation of financial advantages or disadvantages - En route

b) Pivot values - Terminal

c) Modulation mechanism (if applicable)

5.3 - Optional incentives

Annexes of relevance to this section

ANNEX G. PARAMETERS FOR THE TRAFFIC RISK SHARING

ANNEX I. PARAMETERS FOR THE MANDATORY CAPACITY INCENTIVES

ANNEX K. OPTIONAL INCENTIVE SCHEMES

SECTION 5: TRAFFIC RISK SHARING ARRANGEMENTS AND INCENTIVE SCHEMES
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5.1 - Traffic risk sharing

5.1.1 Traffic risk sharing - En route charging zones

En route charging zone 1 Select

Dead band Risk sharing band
% loss to be 

recovered

Max. charged if SUs 

10% < plan

% additional 

revenue returned

Min. returned if 

SUs 10% > plan

Standard parameters ±2.00% ±10.0% 70.0% 5.6% 70.0% 5.6%

Adapted parameters ±10.0% 0.0% 0.0%

Justification of the defined values of 

the adapted parameters in accordance 

with Art. 27(5)

5.1.2 Traffic risk sharing - Terminal charging zones

Terminal charging zone 1 Select

Dead band Risk sharing band
% loss to be 

recovered

Max. charged if SUs 

10% < plan

% additional 

revenue returned

Min. returned if 

SUs 10% > plan

Standard parameters ±2.00% ±10.0% 70.0% 5.6% 70.0% 5.6%

Adapted parameters ±10.0% 0.0% 0.0%

Justification of the defined values of 

the adapted parameters in accordance 

with Art. 27(5)

Traffic risk-sharing parameters adapted?

Traffic risk-sharing parameters adapted?

Service units lower than plan Service units higher than plan

Service units lower than plan Service units higher than plan
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5.2.1 - Capacity incentive scheme - En route

a) Parameters for the calculation of financial advantages or disadvantages - En route

Expressed in

fraction of min

% of DC

% of DC

b) Pivot values - En route

c) Modulation mechanism (if applicable)

Section to be filled out only if the option for modulated pivot values has been selected under b) above.

Option A) - Modulation based on unforeseen changes in traffic

Option B) - Modulation limiting pivot values to C, R, S, T, M, P delay codes

Additional information in the case of the combination of A) and B)

If the modulation of pivot values is based on both options A) and B) above, provide additional information on how these two modulation mechanisms are applied in 

combination with each other 

If 2) applies describe the principle and formulas on the basis of which the pivot values are calculated

The scope of the incentives is limited to delay causes related to ATC capacity, ATC routing, ATC staffing, ATC equipment, airspace management and special events with the 

codes C, R, S, T, M and P of the ATFCM user manual

Explanation on the methodology used to modulate the pivot values accordingly

Based on the modulation mechanism(s) selected above, provide a detailed description of the principles and methodology used to modulate the pivot values

1) the pivot value for the year N is equal to the yearly update of reference values provided by the Network Manager in the NOP Click to select

2) the pivot value for year N is informed by the yearly update early update of reference values by the Network Manager in the NOP Click to select

5.2 - Capacity incentive schemes

Modulation mechanism of pivot values

ValueEn route

Dead band Δ

Max penalty (≥ Max bonus)

Max bonus (≤2%)

Basis for the annual setting of pivot values Click to select

Click to select
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5.2.2 - Capacity incentive scheme - Terminal

a) Parameters for the calculation of financial advantages or disadvantages - Terminal

Expressed in

fraction of min

% of DC

% of DC

b) Pivot values - Terminal

c) Modulation mechanism (if applicable)
Section to be filled out only if the option for modulated pivot values has been selected under b) above.

Option A) - Modulation based on unforeseen changes in traffic

Option B) - Modulation limiting pivot values to C, R, S, T, M, P delay codes

Additional information in the case of the combination of A) and B)

The scope of the incentives is limited to delay causes related to ATC capacity, ATC routing, ATC staffing, ATC equipment, airspace management and special events with the 

codes C, R, S, T, M and P of the ATFCM user manual

Explanation on the methodology used to modulate the pivot values accordingly

If the modulation of pivot values is based on both options A) and B) above, provide additional information on how these two modulation mechanisms are applied in 

combination with each other 

Description the principle and formulas on the basis of which the pivot values are calculated

Based on the modulation mechanism(s) selected above, provide a detailed description of the principles and methodology used to modulate the pivot values

The pivot value for year N is modulated in order to enable significant and unforeseen changes in traffic to be taken into account Click to select

Terminal Value

Dead band Δ

Max bonus (≤2%)

Max penalty (≥ Max bonus)

Basis for the annual setting of pivot values Click to select

Click to selectModulation mechanism of pivot values
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5.3 - Optional incentives

0.0% 0.0%

Optional Incentive #1 Related KPA: Select KPA Applies to:

Optional Incentive #2 KPA: Select KPA Applies to:

Data sources

Additional comments

Optional Incentive #1 details

Incentive description and rationale

Maximum bonus (expressed as a % of the determined costs)

Maximum penalty (expressed as a % of the determined costs)

Other parameters, formulas and metrics

Data sources

Click to select

Optional Incentive #2 details

Incentive description and rationale

ANSP(s) concerned

ANSP(s) concerned

Total maximum bonus for all optional incentives 

(≤2%):

Total maximum penalty for optional 

incentives (≤4%):

Click to select

Maximum bonus (expressed as a % of the determined costs)

Maximum penalty (expressed as a % of the determined costs)

Other parameters, formulas and metrics

Number of optional incentives Click to select

Additional comments
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6.1 Monitoring of the implementation plan

6.2 Non-compliance with targets during the reference period

SECTION 6: IMPLEMENTATION OF THE PERFORMANCE PLAN
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6 - IMPLEMENTATION OF THE PERFORMANCE PLAN

6.1 Monitoring of the implementation plan

6.2 Non-compliance with targets during the reference period

Description of the processes put in place by the NSA to monitor the implementation of the Performance Plan including the yearly 

monitoring of all KPIs and PIs defined in Annex I of the Regulation and a description of the data sources

Description of the processes put in place and measures to be applied by the NSA to address the situation where targets are not reached 

during the reference period
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7 - ANNEXES

ANNEX A. REPORTING TABLES & ADDITIONAL INFORMATION (EN-ROUTE)

ANNEX A.x - En route Charging Zone #x

ANNEX B. REPORTING TABLES & ADDITIONAL INFORMATION (TERMINAL)

ANNEX B.x - Terminal Charging Zone #x

ANNEX C. CONSULTATION

ANNEX D. LOCAL TRAFFIC FORECASTS

ANNEX E. INVESTMENTS

ANNEX F. BASELINE VALUES (COST-EFFICIENCY)

ANNEX G. PARAMETERS FOR THE TRAFFIC RISK SHARING

ANNEX H. RESTRUCTURING MEASURES AND COSTS

ANNEX I. PARAMETERS FOR THE MANDATORY CAPACITY INCENTIVES

ANNEX J. OPTIONAL KPIs AND TARGETS

ANNEX K. OPTIONAL INCENTIVE SCHEMES

ANNEX L. JUSTIFICATION FOR SIMPLIFIED CHARGING SCHEME

ANNEX M. COST ALLOCATION

ANNEX N. CROSS-BORDER ANS

ANNEX O. JUSTIFICATIONS FOR THE LOCAL SAFETY TARGETS

ANNEX P. JUSTIFICATIONS FOR THE LOCAL ENVIRONMENT TARGETS

ANNEX Q. JUSTIFICATIONS FOR THE LOCAL CAPACITY TARGETS

ANNEX R. JUSTIFICATIONS FOR THE LOCAL COST-EFFICIENCY TARGETS

ANNEX S. INTERDEPENDENCIES

ANNEX T. OTHER MATERIAL

ANNEX U. VERIFICATION BY THE NSA OF THE COMPLIANCE OF THE COST BASE

ANNEX V. IMPLEMENTATION OF ATM MASTER PLAN

ANNEX Y. RESPONSES TO COMPLETENESS VERIFICATION

ANNEX Z. CORRECTIVE MEASURES
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